STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 27

NUMBER OF BI DDERS 12
PROGRAM ELEMENTS

Bl D RANK

04/ 07/ 04
04-219874

04- SON-12-34.8/34.8

BI D S

UMMARY

I N SONOVA COUNTY AT BOYES HOT
SPRI NG AT 0.1 KM SCQUTH OF FETTER

AVENUE

REPLACE CULVERT

FUND TOTAL HA22 500, 000
ENG NEERS EST 400, 000. 00
RAS
Bl D TOTAL Bl DDER | D
447, 369. 00 12
453, 804. 66 3
470, 446. 02 9
474, 485. 00 11
479, 472. 60 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 47, 369. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 09/ 04
CONTRACT CODE '"H '
49 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
100

PERCENT OVER EST 11. 84

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

BLUE | RON I NC

P O BOX 1317
WOODBRI DGE CA 95258

GEORGE Bl ANCHI
I NC

775 A MABURY ROAD
SAN JOSE CA 95133

CONSTRUCTI ON

MVETROPCOLE

P O BOX 1632
LAKE FOREST CA 92609

GH LOTTI CONSTRUCTI ON  COVPANY
I NC
246 GHI LOTTI AVENUE

SANTA ROSA CA 95407

FAX

FAX

FAX

FAX

FAX

415 453-3732
00229225
415 457-5820

209 333-2639
00652333
209 477-9684

408 453- 3037
00168950
408 452-1366

949 380-9414
00534372
949 380-9473

707 585-1221
00644515
707 585-1601

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
431, 436. 21

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



04-219874
04- SON-12-3
04/ 07/ 04

10

11

12

499, 459.

539, 539.

564, 971.

586, 420.

597, 299.

611, 277.

620, 629.

10

00

00

00

00

00

00

10

SONOVA ENG NEERI NG | NC

110 DRY CREEK ROAD
HEALDSBURG CA 95448

MAGE CRA AND GHI LOTTI I NC

555 DUBAO S ST
SAN RAFAEL CA 94901

A J VASCONI GENERAL
ENG NEERI NG

1820 GALI NDO ST STE 275
CONCORD CA 94520

YERBA BUENA ENG NEERI NG AND
CONSTRUCTI ON | NC

1485 BAYSHORE BLVD SUI TE 252
SAN FRANCI SCO CA 94124

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581- 1553

HESS CONCRETE CONSTRUCTI ON CO
I NC

4484 HESS DR

AVERI CAN CANYON CA 94503

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

FAX

FAX

FAX

FAX

FAX

FAX

FAX

707 433-1110
00795703
707 433-5115

415 459- 8640
00226767
415 459-2065

925 691- 9400
00730659
925 691-9919

415 467-2339
00659757
415 467-9441

707 258-6261
00676166
707 258-1240

707 552-7931
00265925
707 552-3988

530 365-3930
00494255
530 365-5465

Bl D245
PAGE 2
04/ 09/ 04
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



04-219874
04- SON-12-3
04/ 07/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

04/ 09/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

FOY KELLEY
PETALUVA CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MBI INC
LI VERMORE CA

PROSEED
PH LO CA

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

TI TAN
REDDI NG CA

DI RT, AGGREAGE BASE AND ASPHALT CONCRETE

REBAR

VETAL BEAM GUARD RAI L AND CONCRETE RAI L

ERCSI ON CONTRCL

STRI PI NG AND MARKI NG

SI GNS

TRAFFI C CONTROL

STORM WATER PLAN



04-219874 Bl D245

04- SON-12-3 PAGE 4

04/ 07/ 04 04/ 09/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALLEN BENDER CAST I N PLACE BOX CULVERT
2798 | NDUSTRI AL BLVD
WEST SACRAMENTO CA 95691

FARVWEST SAFETY TRAFFI C CONTROL
226 NORTH MAI N
LODI CA 95240

MBI CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
1175 GREENVI LLE RD
LI VERMORE CA 94551

MAYO CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
4735 E FREMONT
STOCKTON CA 95215

STATEW DE SAFETY AND SI GNS QUADGUARD
130 GOBRIC CT
FAI RFI ELD CA 94533

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 GLOBAL ENVI RONMENTAL NETWORK | NC CRASH CUSHI ONS AND TRAFFI C CONTROL
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PLAN, LEAD COWVPLI ANCE PLAN
FOUNTAI N VALLEY CA
HARRI' S SALI NAS REBAR REI NFCRCI NG STEEL
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04-219874
04- SON-12-3
04/ 07/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
04/ 09/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

MBI
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAMBLI N STEEL
SACRAMENTO CA

MBI
LI VERMORE CA

RI LEYS STRI Pl NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

REBAR

FENCI NG AND BARRI ERS

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



04-219874
04- SON-12-3
04/ 07/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

04/ 09/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANRAK
SACRAMENTO CA

LEGACY STEEL
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

QUALI TY STRI PI NG
W NDSOR CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS

COLT PLANE

REBAR

ERCSI ON CONTROL

STRI PI NG

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

FREEDOM HYDRCSEEDI NG
VACAVI LLE CA

LEGACY STEEL
COTATI CA

MB 1 INC
LI VERMORE CA

RI LEYS STRI PI NG
BENI Cl A CA

ERCSI ON CONTRCL

REI NFORCI NG

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

STRI PI NG



04-219874
04- SON-12-3
04/ 07/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

04/ 09/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ARGONAUT CONSTRUCTORS
SANTA ROSA CA

CAMBLI N STEEL
CARM CHAEL CA

P C AND N
BYRON CA

SATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

REBAR

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

GORDON N BALL I NC
ALAMO CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

PROSEED
PH LO CA

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

PAVI NG AND GRADI NG ( PARTI AL)

REBAR

METAL BEAM GUARD RAI L AND BARRI ERS ( PARTI AL)

ERCSI ON CONTRCL

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04-219874 Bl D245

04- SON-12-3 PAGE 8

04/ 07/ 04 04/ 09/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 MBI FENCI NG AND METAL BEAM GUARD RAI L
1175 GREENVI LLE ROAD
LI VERMORE CA 94551

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)

P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DOUBLE M TRUCKI NG | NC TRUCKI NG
710 DUTTON ST
W NTERS CA 95694

FARVWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
226 N MAIN ST
LODI CA 95240

HARRI S SALI NAS REBAR REBAR
355 S VASCO RD
LI VERMORE CA 94550

M BUMGARNER | NC VETAL BEAM GUARD RAI L
1175 GREENVI LLE RD
LI VERMORE CA 94551

PRCSEED ERCSI ON CONTROL
967 HWY 128

PH LO CA 95466

RI LEYS STRI PI NG STRI PI NG

P O BOX 1188

BENI CI A CA 94510
CONTI NUED ON NEXT PAGE



04-219874
04- SON-12-3
04/ 07/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

04/ 09/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

TESSI TRUCKI NG
1571 BAYWOOD LN
NAPA CA 94558

Bl DDER | D NAME AND ADDRESS

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

HARRI S SALI NAS REBAR
LI VERMORE CA

MAGG ORA AND GHI LOTTI
SAN RAFAEL CA

P C AND N CONSTRUCTI ON
BYRON CA

PROSEED
PH LO CA

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

REBAR

ROADWORK

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04-219874 Bl D245

04- SON-12-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
04/ 07/ 04 04/ 09/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 60 10. 00 600. 00

2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 1, 000. 00* 1, 000. 00

4 032473 TEMPORARY DI VERSI ON SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 000. 00* 5, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 15, 000. 00* 15, 000. 00

8 (S) 120116 TYPE || BARRI CADE EA 4 30. 00 120. 00

9 (S) 120120 TYPE 111 BARRI CADE EA 1 70. 00 70. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 680 5.00 8, 400. 00
11 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 28 25. 00 700. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 260 60. 00 15, 600. 00
13 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 88 225.00 19, 800. 00
14 150605 REMOVE FENCE M 5 20. 00 100. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 30. 00 600. 00
16 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 420 15. 00 6, 300. 00
17 032474 REMOVE WHI TE PAI NTED TRAFFI C STRI PE M 420 3.00 1, 260. 00
18 150805 REMOVE CULVERT M 12 500. 00 6, 000. 00
19 150821 REMOVE HEADWALL EA 2 2, 000. 00 4, 000. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 120 20. 00 2,400. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 3, 000. 00* 3, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 280 45. 00 12, 600. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
24 198001 | MPORTED BORROW VB 150 115. 00 17, 250. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 25 80. 00 2, 000. 00
26 (S) 032475 ERCSI ON CONTRCL ( NETTI NG 4 100 15. 00 1, 500. 00
27 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.6 600. 00 360. 00
28 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 90 3. 00 270. 00
29 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.6 300. 00 180. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 12 200. 00 2,400. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 20 3.00 60. 00
32 250401 CLASS 4 AGGREGATE SUBBASE VB 34 140. 00 4,760. 00
33 390102 ASPHALT CONCRETE (TYPE A) TONN 300 110. 00 33, 000. 00
34 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 160 590. 00 94, 400. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.9 900. 00 3, 510. 00
36 (S) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 13, 700 3.90 53, 430. 00
37 664014 450 MM CORRUGATED STEEL PI PE M 10 250. 00 2,500. 00

(1.63 MV THI CK)



04-219874 Bl D245

04- SON-12-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
04/ 07/ 04 04/ 09/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 721008 ROCK SLOPE PROTECTI ON (LI GAT, METHCD B) VB 80 130. 00 10, 400. 00
39 729010 ROCK SLOPE PROTECTI ON FABRI C M 80 25. 00 2, 000. 00
40 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 215 2.00 430. 00
41 (S) 800001 FENCE (TYPE BW METAL POST) M 5 50. 00 250. 00
42 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 470. 00 3, 760. 00
43 (S) 833126 CONCRETE BARRI ER ( TYPE 25A) M 27 790. 00 21, 330. 00
44 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 65. 00 65. 00
45 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 650. 00 2, 650. 00
46 (S) 032476 QUADGUARD SYSTEM EA 2 19, 600. 00 39, 200. 00
47 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 840 3.00 2,520. 00
48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 13. 00 780. 00
49 999990 MOBI LI ZATI ON LS LUVP SUM 28, 814. 00* 28, 814. 00

TOTAL 447, 369. 00



| TEM
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04-219874
04- SON-12-3
04/ 07/ 04

170. 45
300. 00
150. 00
3. 00
3.00
125. 00
3, 500. 00
25.00
15, 000.
175. 00
3, 000.
133.33
200. 00
11.50
575. 00
1. 44
345. 00
172. 50
11.50
88. 24
230. 00
375. 00
1, 282. 0384
1. 46
250. 00
100. 00
18. 75

SUMMARY

OF

.03
.90
.59
.00
.24
.13
.34
.53

REMA/

42570.
121214.
6587.
44388.
4921.
15067.
1642.

NI NG BI DDERS
FOURTH
BI D AMOUNT

20. 00 1200
1, 000. 00~ 1000
2,500. 00* 2500
2, 500. 00* 2500
1, 500. 00 1500
5, 000. 00* 5000
12, 000. 00* 12000
100. 00 400
300. 00 300
5.00 8400
100. 00 2800
100. 00 26000
300. 00 26400
160. 00 800
50. 00 1000
10. 00 4200
5. 00 2100
200. 00 2400
2, 000. 00 4000
30. 00 3600
5, 000. 00* 5000
60. 00 16800
4, 000. 00* 4000
70. 00 10500
140. 00 3500
30. 00 3000
1, 500. 00 900
3. 00 270
2, 000. 00 1200
120. 00 1440
6. 00 120
210. 00 7140
120. 00 36000.
700. 00 112000.
1, 000. 00 3900
4.00 54800.
330. 00 3300
120. 00 9600
40. 00 3200.

Bl D245
PAGE 12
04/ 09/ 04
FI FTH
Bl D AMOUNT
20. 00 1200.
10, 000. 00~ 10000.
1, 000. 00* 1000.
5, 000. 00~ 5000.
7,500. 00 7500
15, 000. 00~ 15000.
15, 000. 00* 15000.
100. 00 400
200. 00 200.
3.50 5880.
20. 00 560.
100. 00 26000.
300. 00 26400.
300. 00 1500.
150. 00 3000
12. 00 5040.
4.00 1680.
1, 000. 00 12000.
10, 000. 00 20000.
130. 00 15600.
3, 000. 00* 3000.
200. 00 56000.
5, 000. 00* 5000.
60. 00 9000.
170. 00 4250
12. 00 1200.
460. 00 276
2.00 180.
260. 00 156.
157. 00 1884.
2.00 40.
150. 00 5100
150. 00 45000
.01 1.
1, 500. 00 5850
3.20 43840
300. 00 3000
150. 00 12000
30. 00 2400



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

04-219874
04- SON-12-3
04/ 07/ 04
SECOND
Bl D AMOUNT
3.00 645. 00
600. 00 3000. 00
375. 00 3000. 00
555. 55 14999. 85
200. 00 200. 00
5, 000. 00 5000. 00
12, 500. 00 25000. 00
1.40 1176. 00
3. 60 216. 00
30, 000. 00* 30000. 00
453, 804. 66

SUMMARY OF REMA

THI RD

Bl D AMOUNT
6. 60 1419
176. 00 880
396. 00 3168
637. 00 17199
55. 00 55
2, 200. 00 2200
10, 035. 00 20070.
6. 00 5040.
26. 00 1560.
34, 199. 00* 34199.
470, 446. 02

NI NG BI DDERS

FOURTH

Bl D AMOUNT
5. 00 1075
200. 00 1000
250. 00 2000
550. 00 14850
150. 00 150
2, 800. 00 2800
19, 000. 00 38000
8. 00 6720
2.00 120.
23, 000. 00* 23000.
474, 485. 00

Bl D245

PAGE 13
04/ 09/ 04
FI FTH

Bl D AMOUNT
5. 00 1075.
160. 00 800.
360. 00 2880
850. 00 22950.
50. 00 50.
2, 000. 00 2000
14, 300. 00 28600
2.00 1680
10. 00 600.
47, 700. 00* 47700

479, 472. 60



| TEM
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04-219874
04- SON-12-3
04/ 07/ 04

.00
.00
.00
.10
.00
.00
.00

165600.
4457 .
42470.
2300.
12000.
2000.

SUMMARY

OF

.00
.00
.00
.00
. 60
.00
.00
.00

36000.
151040.
5460.
35620.
1600.
17280.
80.

REMA/

NI NG BI DDERS
El GHTH

Bl D AMOUNT
26. 00 1560
2, 500. 00* 2500
3, 500. 00* 3500
19, 500. 00* 19500
2,500. 00 2500
4, 400. 00* 4400
45, 000. 00* 45000
130. 00 520
475. 00 475
3.25 5460
22.00 616
72.00 18720
250. 00 22000
25.00 125
50. 00 1000
6. 50 2730
6. 50 2730
1, 580. 00 18960
3, 950. 00 7900
42.50 5100
3, 000. 00* 3000
135. 00 37800
5, 000. 00* 5000
130. 00 19500
155. 00 3875
22.00 2200
290. 00 174
4.00 360
420. 00 252
110. 00 1320
12. 00 240
150. 00 5100
170. 00 51000.
810. 00 129600.
900. 00 3510.
2.20 30140.
245. 00 2450.
200. 00 16000.
4.00 320.

Bl D245
PAGE 14
04/ 09/ 04
NI NTH

Bl D AMOUNT
20. 00 1200.
1, 000. 00~ 1000.
5, 000. 00* 5000.
5, 000. 00* 5000.
1, 000. 00 1000.
5, 000. 00~ 5000.
76, 000. 00* 76000.
150. 00 600.
250. 00 250.
7.00 11760.
35. 00 980.
100. 00 26000.
150. 00 13200.
50. 00 250.
150. 00 3000
15. 00 6300.
4.00 1680.
325. 00 3900
25, 000. 00 50000
35. 00 4200.
3, 000. 00* 3000.
250. 00 70000.
5, 000. 00* 5000.
60. 00 9000.
125. 00 3125
10. 00 1000.
1, 000. 00 600.
5.00 450.
100. 00 60
50. 00 600.
10. 00 200
200. 00 6800
135. 00 40500
500. 00 80000
500. 00 1950
2.00 27400
210. 00 2100
100. 00 8000
5. 00 400



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

04-219874

04- SON-12-3
04/ 07/ 04
SI XTH
Bl D AMOUNT
2.00 430. 00
60. 00 300. 00
423. 00 3384. 00
526. 00 14202. 00
1,177.00 1177.00
2,350. 00 2350. 00
15, 244. 00 30488. 00
4.00 3360. 00
12. 00 720. 00
49, 430. 00* 49430. 00

499, 459. 10

SUMMARY

OF REMA

SEVENTH

Bl D AMOUNT
4.00 860
160. 00 800
360. 00 2880
578. 00 15606
50. 00 50
2, 000. 00 2000
9, 100. 00 18200
4.00 3360
16. 90 1014
41, 065. 00* 41065
539, 539. 00

NI NG BI DDERS

El GHTH

Bl D AMOUNT
14. 00 3010
150. 00 750
205. 00 1640
380. 00 10260
200. 00 200
2,500. 00 2500
2,500. 00 5000
9. 85 8274
20. 00 1200.
55, 000. 00* 55000.
564, 971. 00

Bl D245
PAGE 15
04/ 09/ 04
NI NTH
Bl D AMOUNT
5. 00 1075
160. 00 800
360. 00 2880
500. 00 13500
100. 00 100
2,000. 00 2000
15, 000. 00 30000
4.00 3360
20. 00 1200
55, 000. 00* 55000.
586, 420. 00



04-219874 Bl D245
04- SON-12-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
04/ 07/ 04 04/ 09/ 04
| TEM TENTH ELEVENTH TWELFTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 25. 00 1500. 00 25. 00 1500. 00 15. 00 900. 00
2 7, 500. 00* 7500. 00 4,000. 00* 4000. 00 1, 500. 00~ 1500. 00
3 2,500. 00* 2500. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
4 10, 000. 00* 10000. 00 10, 000. 00~ 10000. 00 25, 000. 00* 25000. 00
5 4, 500. 00 4500. 00 4, 000. 00 4000. 00 1, 500. 00 1500. 00
6 7, 500. 00* 7500. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
7 25, 000. 00* 25000. 00 45, 000. 00* 45000. 00 50, 000. 00* 50000. 00
8 100. 00 400. 00 225. 00 900. 00 25.00 100. 00
9 100. 00 100. 00 300. 00 300. 00 55. 00 55. 00
10 4.00 6720. 00 4.00 6720. 00 3.50 5880. 00
11 20. 00 560. 00 21.00 588. 00 20. 00 560. 00
12 80. 00 20800. 00 75. 00 19500. 00 100. 00 26000. 00
13 150. 00 13200. 00 260. 00 22880. 00 170. 00 14960. 00
14 300. 00 1500. 00 240. 00 1200. 00 225. 00 1125. 00
15 200. 00 4000. 00 132. 00 2640. 00 125. 00 2500. 00
16 10. 00 4200. 00 11. 00 4620. 00 10. 00 4200. 00
17 2.00 840. 00 11.00 4620. 00 2.00 840. 00
18 650. 00 7800. 00 1, 000. 00 12000. 00 6, 500. 00 78000. 00
19 9, 500. 00 19000. 00 10, 000. 00 20000. 00 5, 000. 00 10000. 00
20 56. 00 6720. 00 41. 00 4920. 00 45. 00 5400. 00
21 42, 000. 00* 42000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
22 50. 00 14000. 00 100. 00 28000. 00 25.00 7000. 00
23 3, 500. 00* 3500. 00 5, 000. 00* 5000. 00 2, 000. 00* 2000. 00
24 150. 00 22500. 00 100. 00 15000. 00 140. 00 21000. 00
25 100. 00 2500. 00 130. 00 3250. 00 100. 00 2500. 00
26 21.00 2100. 00 7.00 700. 00 15. 00 1500. 00
27 2, 000. 00 1200. 00 630. 00 378. 00 800. 00 480. 00
28 35. 00 3150. 00 1.00 90. 00 5.00 450. 00
29 3, 000. 00 1800. 00 525. 00 315. 00 300. 00 180. 00
30 300. 00 3600. 00 59. 00 708. 00 125. 00 1500. 00
31 210. 00 4200. 00 1.00 20. 00 10. 00 200. 00
32 61. 00 2074. 00 200. 00 6800. 00 250. 00 8500. 00
33 115. 00 34500. 00 103. 00 30900. 00 120. 00 36000. 00
34 910. 00 145600. 00 1, 000. 00 160000. 00 12. 00 1920. 00
35 2, 000. 00 7800. 00 790. 00 3081. 00 1, 500. 00 5850. 00
36 4.10 56170. 00 3. 07 42059. 00 2.95 40415. 00
37 350. 00 3500. 00 185. 00 1850. 00 200. 00 2000. 00
38 90. 00 7200. 00 219. 00 17520. 00 150. 00 12000. 00
39 17.00 1360. 00 15. 00 1200. 00 1.00 80. 00
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04/ 07/ 04 04/ 09/ 04
| TEM TENTH ELEVENTH TWELFTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 5. 00 1075. 00 4.00 860. 00 3.00 645. 00
41 200. 00 1000. 00 168. 00 840. 00 160. 00 800. 00
42 400. 00 3200. 00 378. 00 3024. 00 360. 00 2880. 00
43 500. 00 13500. 00 553. 00 14931. 00 500. 00 13500. 00
44 150. 00 150. 00 53. 00 53. 00 50. 00 50. 00
45 3, 000. 00 3000. 00 2,100. 00 2100. 00 2,500. 00 2500. 00
46 27,500. 00 55000. 00 15, 015. 00 30030. 00 15, 000. 00 30000. 00
47 2.00 1680. 00 3. 00 2520. 00 2.00 1680. 00
48 10. 00 600. 00 11.00 660. 00 10. 00 600. 00
49 15, 000. 00~ 15000. 00 61, 000. 00* 61000. 00 184, 879. 00* 184879. 00

TOT 597, 299. 00 611, 277. 00 620, 629. 00



